

Cancellation Notice



Country: **Georgia**

Contract Reference No: # GOG/CS/QCBS/02-2019

Scope of services: "Preparation of Detailed Design for Construction of Multifunctional Swimming Pool in Kutaisi City"

Method of Selection: Quality and Cost Based Selection (QCBS)

Duration of the assignment:

- Design Services should be performed within *7-month* period.
- Supervision Services should be performed within *17 months*' period.

Cancellation Signature Date: September 27, 2019

Evaluation Currency: GEL (Georgian Lari)

Short-Listed Consultants:

1. Ellis Williams Architects ltd (UK/Germany)
2. IDOM Consulting, Engineering and Architecture SAU (Spain)

Note : By proposal submission deadline 1 (one) firm submitted Proposal :

1. Ellis Williams Architects ltd (UK/Germany)

One short-listed Consultant did not submit the proposal:

1. IDOM Consulting, Engineering and Architecture SAU (Spain)

Evaluated Consultants:

Name: Ellis Williams Architects ltd (UK/Germany);

Address: Clausewitzstraße 1, D - 10629 Berlin, Germany

Technical score: 79.85

- Specific experience of the consultants (as a firm) relevant to the assignment: 4.13
- Adequacy and quality of the proposed methodology and work plan in responding to the Terms of Reference: 28.81
- Key Experts' qualifications and competence for the Assignment: 46.91

Financial score: 100

Read out price: EUR 1,468,425.6 (exc. Indirect local taxes) and GEL 858,468.6 (exc. Indirect local taxes)

Final evaluated net price: EUR 1,468,425.6 (exc. Indirect local taxes) and GEL 858,468.6 (exc. Indirect local taxes) i.e. **GEL 5,689,295.14** (exchange rate 1 EUR = 3.2898 GEL Official selling rates source is National Bank of Georgia (www.nbg.ge). Date of exchange rate is: The deadline for submission of proposals (i.e. August 12, 2019)

Final score: 83.88

Final ranking: 1

Reason of cancellation: The evaluated Financial Proposal is substantially higher than the available budget.



Akaki Devidze
Program Manager – EIB/CEB
LEPL Municipal Development Fund of Georgia